
Contractor Total

1 Estate Design & Construction 318,873.20$    

2 Harkness Construction 477,093.60$    

3 Pacific Trenchless 523,075.20$    

4 Mid Mountain 544,029.12$    

5 Northwest Cascade 572,367.70$    

1st Ave NE Sanitary Sewer Replacement

Bid No. 10903

Bid Opening Date: October 9, 2024



CITY OF SHORELINE PUBLIC WORKS

BID TABULATION for 1st Ave NE Sanitary Sewer Replacement

Bid Number: 10903

Project Manager: Michelle Horio

Bid Opening Date: October 9, 2024, 2:00 PM

Item No. Spec Ref Item Description Count Unit Unit Price Total Unit Price Total Correction Unit Price Total Unit Price Total Unit Price Total Unit Price Total

1 1-09 Mobilization 1 LS 14,124.23$    14,124.23$      9,566.40$                 9,566.40$         51,000.00$                  51,000.00$            65,000.00$                  65,000.00$     49,000.00$                  49,000.00$     50,000.00$               50,000.00$          

2 1-05 Construction Survey 1 LS 7,500.00$      7,500.00$        1,092.00$                 1,092.00$         5,000.00$                     5,000.00$              3,000.00$                     3,000.00$        5,500.00$                     5,500.00$        5,000.00$                  5,000.00$             

3 1-05 Record Drawing (Min Bid $1,000) 1 LS 1,000.00$      1,000.00$        1,092.00$                 1,092.00$         2,500.00$                     2,500.00$              1,000.00$                     1,000.00$        1,000.00$                     1,000.00$        1,000.00$                  1,000.00$             

4 1-07 SPCC Plan 1 LS 5,000.00$      5,000.00$        1,911.40$                 1,911.40$         500.00$                         500.00$                  5,000.00$                     5,000.00$        1,250.00$                     1,250.00$        3,000.00$                  3,000.00$             

5 1-10 Project Temporary Traffic Control 1 LS 35,000.00$    35,000.00$      2,102.14$                 2,102.14$         72,000.00$                  72,000.00$            25,000.00$                  25,000.00$     50,000.00$                  50,000.00$     15,000.00$               15,000.00$          

6 1-10 Pedestrian Traffic Control 1 LS 10,000.00$    10,000.00$      3,003.40$                 3,003.40$         15,500.00$                  15,500.00$            4,000.00$                     4,000.00$        1,500.00$                     1,500.00$        5,000.00$                  5,000.00$             

7 2-02 Removal of Structures and Obstructions 1 LS 12,500.00$    12,500.00$      6,552.00$                 6,552.00$         50,000.00$                  50,000.00$            80,000.00$                  80,000.00$     7,500.00$                     7,500.00$        7,000.00$                  7,000.00$             

8 2-02 Sawcutting Pavement - Up to 9.5" Thick 360 LF 10.00$             3,600.00$        3.97$                          1,429.20$         1,430.57$         6.50$                              2,340.00$              10.00$                           3,600.00$        17.00$                           6,120.00$        10.00$                         3,600.00$             

9 2-09 Structure Excavation Class B Inc Haul 630 CY 40.00$             25,200.00$      54.84$                        34,549.20$      34,548.19$      21.50$                           13,545.00$            60.00$                           37,800.00$     1.00$                              630.00$            10.00$                         6,300.00$             

10 2-09 Shoring or Extra Excavation Class B 1990 SF 25.00$             49,750.00$      5.56$                          11,064.40$      11,071.00$      2.00$                              3,980.00$              1.00$                              1,990.00$        1.00$                              1,990.00$        10.00$                         19,900.00$          

11 2-09 Controlled Density Fill 66 CY 250.00$           16,500.00$      81.86$                        5,402.76$         5,402.77$         328.00$                         21,648.00$            250.00$                         16,500.00$     100.00$                         6,600.00$        50.00$                         3,300.00$             

12 5-04 HMA for Pavement Repair CL 1/2" 140 Ton 275.00$           38,500.00$      62.79$                        8,790.60$         8,790.04$         260.00$                         36,400.00$            200.00$                         28,000.00$     1.00$                              140.00$            100.00$                      14,000.00$          

13 7-05 Manhole 48" Diameter Type I 4 Each 6,500.00$      26,000.00$      7,644.00$                 30,576.00$      30,575.98$      6,700.00$                     26,800.00$            8,000.00$                     32,000.00$     20,000.00$                  80,000.00$     35,000.00$               140,000.00$       

14 7-05 Manhole Additional Height 48" Diameter Type I 20 LF 400.00$           8,000.00$        81.86$                        1,637.20$         325.00$                         6,500.00$              500.00$                         10,000.00$     300.00$                         6,000.00$        10.00$                         200.00$                 

15 7-08 Plugging Existing Pipe 3 Each 300.00$           900.00$             355.26$                     1,065.78$         1,065.77$         600.00$                         1,800.00$              400.00$                         1,200.00$        650.00$                         1,950.00$        1,000.00$                  3,000.00$             

16 7-17 Pipe Bursting, HDPE, SDR 17, 8" Diameter 192 LF 310.00$           59,520.00$      127.96$                     24,568.32$      24,567.60$      550.00$                         105,600.00$         260.00$                         49,920.00$     835.00$                         160,320.00$   600.00$                      115,200.00$       

17 7-17 PVC Sanitary Sewer Pipe 8" Diameter 48 LF 375.00$           18,000.00$      76.30$                        3,662.40$         3,662.25$         662.00$                         31,776.00$            220.00$                         10,560.00$     1,400.00$                     67,200.00$     1,000.00$                  48,000.00$          

18 7-17 Testing Sewer Pipe 240 LF 6.00$                1,440.00$        259.09$                     62,181.60$      62,181.97$      2.00$                              480.00$                  10.00$                           2,400.00$        25.00$                           6,000.00$        10.00$                         2,400.00$             

19 7-21 Temporary Sanitary Sewer System Bypass Pumping Plan 1 LS 5,000.00$      5,000.00$        4,259.12$                 4,259.12$         3,000.00$                     3,000.00$              1,000.00$                     1,000.00$        3,500.00$                     3,500.00$        5,000.00$                  5,000.00$             

20 7-21 Temporary Sanitary Sewer System Bypass Pumping 40 Day 1,080.00$      43,200.00$      1,365.40$                 54,616.00$      54,615.86$      930.00$                         37,200.00$            700.00$                         28,000.00$     100.00$                         4,000.00$        10.00$                         400.00$                 

21 8-01 Erosion Control and Water Pollution Prevention 1 LS 3,587.00$      3,587.00$        1,092.00$                 1,092.00$         10,000.00$                  10,000.00$            10,000.00$                  10,000.00$     15,000.00$                  15,000.00$     5,000.00$                  5,000.00$             

22 8-01 Dewatering Plan 1 LS 5,000.00$      5,000.00$        3,549.40$                 3,549.40$         3,000.00$                     3,000.00$              1,000.00$                     1,000.00$        1,500.00$                     1,500.00$        2,000.00$                  2,000.00$             

23 8-22 Paint Line 90 LF 3.50$                315.00$             0.79$                          71.10$                71.53$                32.00$                           2,880.00$              2.00$                              180.00$            12.00$                           1,080.00$        50.00$                         4,500.00$             

24 1-06 Unexpected Site Changes 1 LS 15,000.00$    15,000.00$      15,000.00$              15,000.00$      15,000.00$                  15,000.00$            15,000.00$                  15,000.00$     15,000.00$                  15,000.00$     15,000.00$               15,000.00$          

Total 404,636.23$   Total 288,834.42$    (6.17)$                 Total 518,449.00$         Total 432,150.00$  Total 492,780.00$   Total 473,800.00$       

Contractor Total 288,841.00$    Contractor Total 518,449.00$         Contractor Total 432,150.00$  Contractor Total 492,780.00$   Contractor Total 473,800.00$       

Tax 42,082.17$      Tax 30,038.78$      Tax 53,918.70$            Tax 44,943.60$     Tax 51,249.12$     Tax 49,275.20$          

Contractor Tax 30,039.00$      Contractor Tax 53,918.69$            Contractor Tax 44,943.60$     Contractor Tax 68,989.20$     Contractor Tax 49,275.20$          

Total with Tax 446,718.39$   Total with Tax 318,873.20$    Total with Tax 572,367.70$         Total with Tax 477,093.60$  Total with Tax 544,029.12$   Total with Tax 523,075.20$       

Apparent Low Bid

Pacific TrenchlessEngineer's Estimate Estate Design & Construction Northwest Cascade Harkness Construction Mid Mountain


	684639390

